

**Annexure- III**

**Details of GLOBAL, UG & MISC. Tenders Awarded Through CMC (From FY 2010-11, as per records available)**

Sl. No.	Name of the Work	NIT No.	Concerned Area	LOA No.	Date of LOA	Name of Agency	Award Value (Rs.)	Likely Period of Contract
1	Development of Kapuria Block and extraction of coal from Kapuria Block by mass production technology package for a minimum guaranteed production of 2.0 MTY on turn-key basis. Work includes additional exploration (if desired so by the contractor); preparation of mining plan, detailed Project Report & EMP; obtaining approvals from concerned authorities.	BCCL/GM(CMC)/Global-12/ Kapuria/ 2010/670 dated 27.04.10	WJ Area	BCCL/GM(CMC)/Global- 12/ Kapuria / 2011/833 Date: 10.09.11	10.09.2011	M/s AMR-BBB Consortium	Rs. 22200.79 Million	Total minimum guaranteed production of 20.024 million tonne of coal during commercial production period of 9 years.
2	Planning, Design, Engineering, Construction, Fabrication, Supply, Erection, Trial-run, Commissioning and Testing of Coal Handling Plant 5.0 Mtpa capacity with loading arrangement through Silo consisting of all Civil, Structural, Electrical and Mechanical Works and all other accessories and facilities required to make it complete in all respects, along with approach road on turnkey basis.	BCCL/TENDER/GM (C MC)/F-SILO/2009/1666 DATE: 06.11.09	Govindpur	BCCL/GM(CMC)/F-SILO/2011/4093 Date: 05.02.11	05.02.2011	M/s. S.K. Samanta & Co. (P) Ltd.	Rs. 134.2367 Crores	36 months
3	Development including access and extraction of coal from XV seam(s) of Moonidih Underground Mine, Western Jharia Area by mass production technology package for a minimum guaranteed production of 1.5 Mty of coking coal on total turnkey basis. Work includes additional exploration (if desired so by the contractor); preparation of mining plan, detailed Project Report & EMP including subsidence control (if so required); obtaining approvals from concerned authorities.	BCCL/GM(CMC)/ F-Global – Moonidih-XV/ 2010/572 Date: 06.04.10	W J Area	BCCL/ GM(CMC)/ Global – Moonidih-XV/ 2011/807 Date: 07.09.11	07.09.2011	M/s INDU-SCCL-BUCYRUS (Consortium)	Rs.31047.10 million	Total minimum guaranteed production of 22.5 million tonne of coal during commercial production period of 9 years
4	Development of Block-II under ground mines and extraction of coal from I/II seam by continuous miner technology for a minimum guaranteed production of 0.45 Mty of coal. Work includes additional exploration (if desired so by the contractor) at Block-II Area of BCCL.	BCCL/GM(CMC)/ F-Global – Block-II / 2010/ 395 dated 25.03.10	Block-II	BCCL/CGM(CMC)/ LOA/Global/Block- II / 2012/298 Date: 24.03.12	24.03.2012	M/s Minop Innovative Technologies (P) Ltd.	Rs. 4470.39 Million	Total production of 5.9 million tonne during the tenure of contract i.e. during 10 (ten) commercial production year

Sl. No.	Name of the Work	NIT No.	Concerned Area	LOA No.	Date of LOA	Name of Agency	Award Value (Rs.)	Likely Period of Contract
5	SUPPLY, INSTALLATION AND COMMISSIONING OF MACHINERY AND/ OR EQUIPMENT REQUIRED FOR IMPLEMENTATION OF POWERED SUPPORT LONGWALL TECHNOLOGY AT MOONIDIH UNDERGROUND PROJECT AND THEREAFTER SUCCESSFUL OPERATION & MAINTENANCE FOR PRODUCTION OF COAL FROM XVI TOP SEAM.	BCCL/ GM(CMC)/ Global -20/Moonidih XVI Top/2011/4214 Date: 07/03/11	W J Area	BCCL/CGM(CMC)/ LOA/Global/Moonidih XVI Top / 2012/707 Date: 11.07.12	11.07.2012	M/s Indu Projects Limited, Zhengzhou Coal Mining Machinery (Group) Co. Ltd., Zhengzhou Design & Research Institute of Coal Industry Co. Ltd., Liao Ning Xinfeng Mine Field Equipment Manufacture Co. Ltd., Consortium	Rs. 4145.44 million	Total minimum guaranteed production of 3.5 million tonne of coal during commercial operation of 5 years
6	To establish alternate MPLS-VPN network of higher bandwidth ( 10 Mbps link for 30 location and 2 Mbps link at 63 location) under BCCL Command Area on rental basis and to work as primary network service provider.	No. BCCL/GM(CMC)/M PLS -VPN/2013/1428 Date 16.10.2013	BCCL Command Area	BCCL/GM(CMC)/L OA/MPLS- VPN/2014/2336 Date : 05.06.2014	05.06.2014	M/S. RailTel Corporation of India Ltd.	Rs. 20,77,89,060/-	05 years
7	Selection & Appointment of Service Providers for Electronic Tendering with or without Electronic Reverse auction as per Scope of work detailed in the NIT document for CMC Department, BCCL for "Hiring of HEMM", "Loading & Transportation of Coal and Sand with allied works" and "miscellaneous contracts" except Global Tendering contracts at BCCL	BCCL/GM(CMC)/ F-e- tender-SP /2013/ 1714 Date : 11.12.2013	BCCL	BCCL/GM(CMC)/L OA/E-TENDER /2014/4059-72 दिनांक-28.11.2014	28.11.2014	M/S C1 India Pvt. Ltd.,	Rs. 1,56,80,000/-	24 months
8	Planning, Design, Engineering, Construction, Fabrication, Supply, Erection, Trial-run, Commissioning and Testing of Rapid Loading System on Existing Railway siding for Proposed 5.0 Mtpa capacity Madhuband Washery & comprising of all Civil, Structural, Electrical and Mechanical Works and all other accessories and facilities as required to make it complete in all respects, on turnkey basis.	BCCL/CGM (CMC)/RLS- MB/2013/ 452 Date: 04.04.2013	Madhuband Washery	भा.को.को.दि./स. प्र.प्र./आर. ए. एस. - एम.बी./2015/247-63 दिनांक- 10.02.2015	10.02.2015	M/S S K Samanta & Co. (P) Ltd.,	Rs. 18,00,78,600/-	09 months
9	"Providing consultancy and services for Calibration of Lab equipments and getting NABL Accreditation to two Area Coal Analytical Laboratories located in Bastacolla and Katras area of BCCL	BCCL/GM (CMC)/C.A. Lab/2014/3485 Date:19.12.2014.	Bastacolla and Katras area	भा.को.को.दि./स. प्र.प्र./सी. ए. िब /2015/612 ि नांक- 07.05.2015	07.05.2015	M/S Institute of Applied Quality Management	Rs. 4,25,000/-	12 months

Sl. No.	Name of the Work	NIT No.	Concerned Area	LOA No.	Date of LOA	Name of Agency	Award Value (Rs.)	Likely Period of Contract
10	Planning, Design, Engineering, Construction, Fabrication, Supply, Erection, Trial-run, Commissioning and Testing of Coal Handling Plant with silo loading arrangement (5 Mtpa) consisting of all Civil, Structural, Electrical and Mechanical Works and all other accessories and facilities required to make it complete in all respects on turnkey basis at Tetulamri, Sijua Area, BCCL	BCCL/GM(CMC)/C HP/T ETULMARI/2014/2266 Date: 28.05.2014	Sijua	भा.को.को.दि./स.प्र. प्र./दए.ओ.ए./सी.एच.पी./तेतुमारी/2015/710-29 दिनांक-12.06.2015	12.06.2015	M/S Heavy Engineering Corporation Ltd.	Rs. 18408.76 lakhs	36 months
11	Supply, installation, erection, testing and commissioning of Environmental Tele-monitoring System on Turnkey basis and its comprehensive maintenance & repair at Moonidih UG mine of W J Area.	BCCL/ GM(CMC) / Tele-monitoring/ 2014/3322 Date: 12.11.2014.	WJ Area	बी.सी.सी.ए./स.प्र.प्र./ए.ओ.ए./टी.ी-मोनीटरिंग/2015/1219 दिनांक-05.10.2015	05.10.2015	M/S Vishwa Microprocessors Pvt Ltd.,	Rs. 2,09,44,980/-	89 months
12	Planning, Design, Engineering, Construction, Fabrication, Supply, Erection, Trial-run, Commissioning and Testing of Rapid Loading System on Existing Railway siding for 5.0 Mtpa capacity Patherdih Washery & comprising of all Civil, Structural, Electrical and Mechanical Works and all other accessories and facilities as required to make it complete in all respects, on turnkey basis.	BCCL/CMC/E-TENDER/RLS PATHERDIH/2020/250 Date: 28-07-2020.	Patherdih Washery	BCCL/CMC/LOA/R LS Patherdih/2021/63 Date:08.02.2021	08.02.2021	Merit Technologies India Limited	Rs. 26,52,05,000/-	270 days
13	"Introduction of Highwall Mining technology at ABOCP of Block II Area of BCCL" (the project) through a Mine Operator for extraction of coal and delivery thereof to the Authority at ABOCP of Block II Area of BCCL.	BCCL/CMC/MDO/HIGHWALL MINING/BLOCK II-ABOCP /2022/208 Dt.: 03.05.2022 .	Block-II	BCCL/CMC/Highwall /ABOCP/LOA/Block II/2022/490 dated: 26.10.2022	26.10.2022	M/S DECO-GCPL JV	a) ₹ 1422.99/- (Rupees One Thousand Four Hundred Twenty Two and Ninety Nine Paise only) for Mining Charge per tonne (excluding GST) for Delivery at designated Coal Depot. B) ₹ 1467.99/- (Rupees One Thousand Four Hundred Sixty Seven and Ninety Nine Paise only) for Mining Charge per ton (excluding GST) for Delivery to 5.0 MTPA Madhuband washery.	2555 days

Sl. No.	Name of the Work	NIT No.	Concerned Area	LOA No.	Date of LOA	Name of Agency	Award Value (Rs.)	Likely Period of Contract
14	"Re-open, salvage, rehabilitate, develop, construct and operate for excavation/ extraction of coal from Salanpur- AGKC Colliery Coal Mine and delivery thereof to the Authority" at KATRAS Area of BCCL.	BCCL/CMC/MDO-REV SHARING/SALANPUR/ 2022/478 Date: 17.10.2022 .	Katrash Area	BCCL/CMC/MDO-RS/LOA/SALANPUR-AGKC/KATRAS AREA/2023/130 Date: 21.03.2023	21.03.2023	M/S R K Transport Co.	As per terms and conditions of NIT/TD for quoted coal production of 25.70 MT@ 9.00% Revenue share of authority (i.e. BCCL) has been accepted.	25 (Twenty Five) Years or as proposed by bidder, whichever is shorter.
15	"Re-open, salvage, rehabilitate, develop, construct and operate for excavation/ extraction of coal from P B Project Colliery Coal Mine and delivery thereof to the Authority" at P B Area of BCCL.	BCCL/CMC/MDO-REV SHARING/PB Project/ 2022/481 Date: 17.10.2022 .	P B Area	BCCL/CMC/MDO-RS/LOA/P B Project/PB AREA/2023/128 Date: 21.03.2023	21.03.2023	M/S Eagle Infra India Limited	As per terms and conditions of NIT/TD for quoted coal production of 52.00 MT @ 6.00% Revenue share of authority (i.e. BCCL) has been accepted	25 (Twenty Five) Years or as proposed by bidder, whichever is shorter.
16	"Re-open, salvage, rehabilitate, develop, construct and operate for excavation/ extraction of coal from Loyabad Coal Mine and delivery thereof to the Authority" at Sijua Area of BCCL.	BCCL/CMC/MDO-REV SHARING/LOYABAD/ 2022/494 Date: 28.10.2022	Sijua Area	BCCL/CMC/MDO-RS/LOA/LOYABAD/SIJUA AREA/2023/129 Date: 21.03.2023	21.03.2023	M/S Vensar Constructions Company Limited	As per terms and conditions of NIT/TD for quoted coal production of 28.485 MT@ 7.29% Revenue share of authority (i.e. BCCL) has been accepted.	25 (Twenty Five) Years or as proposed by bidder, whichever is shorter.
17	"Re-open, salvage, rehabilitate, develop, construct and operate for excavation/ extraction of coal from Kharkharee Coal Mine and delivery thereof to the Authority" at Govindpur Area of BCCL	BCCL/CMC/MDO-REV. SHARING/KHARKHAREE/ 2022/495 Date: 28.10.2022	Govindpur Area	BCCL/CMC/MDO-RS/LOA/Kharkharee /Govindpur AREA/2023/189 Date: 25.04.2023	25.04.2023	M/S Hilltop Hirise Pvt. Ltd.	As per terms and conditions of NIT/TD for its quoted coal production of 257.10 Lakh Tonne i.e 25.71 MT (Details as Appendix-IX) in a period of 25 (Twenty Five) years @ 12.02 % Revenue share of authority (i.e. BCCL) has been accepted.	25 (Twenty Five) Years or as proposed by bidder, whichever is shorter.

Sl. No.	Name of the Work	NIT No.	Concerned Area	LOA No.	Date of LOA	Name of Agency	Award Value (Rs.)	Likely Period of Contract
18	"Introduction of Highwall mining Technology at Rajapur OCP/SJ Colliery of Bastacolla Area of BCCL"(the project)through a mine operator for extraction of coal and delivery thereof to the Authority	BCCL/CMC/MDO/HIGHWALL/RAJAPUR SJ/ BASTACOLLA/2023/68 Date:17.02.2023	Bastacolla Area	BCCL/CMC/Highwall/Rajapur-SJ/Bastacolla/LOA/2023/325 dated: 23.08.2023	23.08.2023	M/S Devprabha-GCPL JV	Mining charge offered by bidder is Rs. 1905.57 per tonne (excluding GST). However, GST shall be applicable as per the prevailing rate.	2555 days.
19	Development and operation of Amalgamated NTST Kujama OCP(the "project") and extraction of coal from IX/X,VIII A,V/VI/VII/VIII group (V/VI,VII.V/VI/VII,VIII,V/VI/VII/VIII),IV T,IVB,IIIT,IIIB,III,IIIT,II,II B,I seams and removal of overburden by shovel - Dumper combination, construction and operation of coal Handling Plant and Railway Siding as per Agreement.	BCCL/CMC/MDO-NTST/LODNA/2022/517 Date:19.11.2022	Lodna Area	BCCL/CMC/MDO/NTST/LODNA/LOA/2023/341 Date:18.09.2023.	18.09.2023	M/S DCPL-GCL Consortium	Mining charge offered by bidder is Rs. 1898.55 per tonne (Rupees one thousand Eight hundred Ninety Eight and Paise Fifty- Five per tonne only), (excluding GST). However, GST shall be applicable as per the prevailing rate.	25 (Twenty Five) Years.
20	Re-open, salvage, rehabilitate, develop, construct and operate for excavation/ extraction of coal from Madhuband Coal Mine and delivery thereof to the Authority at Barora Area of BCCL.	BCCL/CMC/MDO-REV SHARING/MA DHUBAND/2023/141 Date: 29.03.2023.	Barora Area	BCCL/CMC/MDO-RS/LOA/MADHUBAND/BARORA/2023/343 Date:19.09.2023.	19.09.2023	M/S IMA Consortium	As per terms and conditions of NIT/TD for its quoted coal production of 9.15 MT for a period of work of 25 (Twenty Five) years @ 5.40 % Revenue share of authority (i.e. BCCL) has been accepted.	25 (Twenty Five) Years.

Sl. No.	Name of the Work	NIT No.	Concerned Area	LOA No.	Date of LOA	Name of Agency	Award Value (Rs.)	Likely Period of Contract
21	“Operation and maintenance for the existing longwall package at Moonidih XVI seam for extraction of coal from XVI seams at moonidih underground project on cost per tonne basis including supply of spares, refurbishment, overhaul & repair of the longwall equipment during the contract period” at WJ Area of BCCL.	BCCL/CMC/MOONIDIH XVI SEAM/W J AREA/2022/580  Date:30.12.2022	W J Area	BCCL/CMC/Moonidih XVI Seam/W J AREA/LOA/2023/344  Date:19.09.2023.	19.09.2023	M/S INDU AC Consortium	Mining charge of Rs. 1980/tonne (Rupees One thousand Nine hundred Eighty per tonne) excluding GST has been accepted. However GST shall be applicable as per the prevailing rate.	Production of 4.00 MT coal in 6 (Six) APPS (As per provision of NIT).
22	Re-open, salvage, rehabilitate, develop, construct and operate for excavation/ extraction of coal from amlabad coal mine and delivery thereof to the authority at E J Area of BCCL.	BCCL/CMC/MDO-REV SHARING/AMALABAD/EJ AREA/2023/310  Date:09.08.2023	EJ Area	BCCL/CMC/MDO-RS/LOA/AMALABAD/EJ/2023/367  Date:10.11.2023.	10.11.2023	M/S MANGALAM CONSORTIUM.	As per terms and conditions of NIT/TD for quoted coal production of 6.2 MT for a period of 25 (Twenty Five) years @ 4.10 % Revenue share of authority (i.e. BCCL) has been accepted.	25 (Twenty Five) Years.
23	Re-open, salvage, rehabilitate, develop, construct and operate for excavation/ extraction of coal from Amalgamated East Bhuggatdih Simlabahal Coal Mine and delivery thereof to the Authority at Bastacolla Area of BCCL.	BCCL/CMC/MDO-RS/SIMLABAHAL/BASTACOLLA AREA/2023/318  Date: 16.08.2023	Bastacolla Area	BCCL/CMC/MDO-RS/LOA/AEBS/Bastacolla/2024/126  Date:10.06.2024.	10.06.2024	M/S Devprabha Construction Pvt. Ltd.	as per terms and conditions of NIT/Tender Document for its quoted Coal production of 550.5 Lakh Tonne i.e. 55.05 MT for a period of 25 (Twenty Five) years @ 15.30 % of Revenue share of authority (i.e. BCCL) has been accepted.	25 (Twenty Five) Years.